

**EASTWOOD FARMS
WATER IMPROVEMENT PROJECT
Bid Results 8/19/11 (Bid Opening 8/15/11)**

ORDER	CONTRACTOR	BASE BID	ALTERNATE BID CALCULATION				PIPE MAN.
			Water Service Laterals Open Trench (# 46)	Additional AC Overlay	Less Service Lat Boring Bid (# 40)	Total Considering 100% Alternate Ser. Lat. Bid	
1	El-Co Contractors Inc.	\$ 756,354.00	\$ 225,828.00	\$ 157,500.00	\$ 128,248.00	\$ 1,011,434.00	Pacific States
2	Mamco Inc,	\$ 858,756.00	\$ 55,760.00	\$ 239,400.00	\$ 103,156.00	\$ 1,050,760.00	Pacific States
3	Christensen Brothers	\$ 863,030.00	\$ 236,980.00	\$ 201,600.00	\$ 200,736.00	\$ 1,100,874.00	U.S. Pipe
4	Ty Underground	\$ 918,179.42	\$ 216,320.92	\$ 157,500.00	\$ 120,776.16	\$ 1,171,224.18	Pacific States
5	C.P. Construction	\$ 932,012.00	\$ 125,460.00	\$ 189,000.00	\$ 97,580.00	\$ 1,148,892.00	Pacific States
6	WEKA Inc.	\$ 948,148.00	\$ 153,340.00	\$ 201,600.00	\$ 97,580.00	\$ 1,205,508.00	U.S. Pipe
7	Mike Bubalo	\$ 1,078,224.00	\$ 158,916.00	\$ 277,200.00	\$ 122,672.00	\$ 1,391,668.00	U.S. Pipe
8	CNB Excavating	\$ 1,145,942.00	\$ 434,928.00	\$ 282,240.00	\$ 225,828.00	\$ 1,637,282.00	U.S. Pipe
9	E.J. Meyer CO.	\$ 1,191,111.00	\$ 250,920.00	\$ 189,000.00	\$ 181,220.00	\$ 1,449,811.00	Pacific States

NOTE: Bid order was determined using base bid. Alternate bid calculation is shown for information only.